HOUSTON FIRST : HILTON AMERICAS GUEST TOWER RENOVATION PRE-SUBMITTAL

Hilton



to a second line of the





CORE MARKETS



PROJECT SCOPE

1200 Guest Rooms & Corridors, 17 Levels Floors 6-22 June 2019 Start Interior Finishes Competitive Schedule



PROJECT SCOPE OVERVIEW

DPR has been selected as the Construction Manager At-Risk (CMAR) for the renovation of the Hilton Americas Guestrooms. Construction work, expected to commence in June 2019, is to be phased by floor with anywhere from 50-150 rooms out-of-order at any one time, based on events and room occupancy. This project's success will depend on the selected subcontractor's ability to work with a very fast paced schedule. Total number of guestrooms to be renovated is 1200 including their related corridors from levels 6-22.


Construction work to be performed includes <u>FF&E removal/replacement</u>; <u>lighting fixture replacement</u>; guestroom and corridor area <u>flooring and wallcovering replacement</u>; in-room <u>millwork modifications</u>; <u>bathroom vanity cubby</u> additions; <u>new barn style bathroom entry doors</u>; new bathroom <u>commodes</u>; new <u>tub-to-shower conversions</u>; and replacement of a limited quantity of remaining bathtubs.

PROPOSAL BID PACKAGES

Package #	Scope
BP-01	Casework & Millwork
BP-02	Demolition
BP-03	Doors, Frames, and Hardware (Material Only)
BP-04	Doors and Hardware Installation
BP-05	Drywall Patching and Repair
BP-06	Electrical
BP-07	Final Cleaning
BP-08	Carpet Installation
BP-09	FF&E Removal, Warehouse, Replace
BP-10	Glass and Glazing
BP-11	Painting
BP-12	Wallcovering Installation
BP-13	Accessories (Supply and Install)
BP-14	Plumbing
BP-15	Tile

PROJECT REQUIREMENT HIGHLIGHTS


- Fast-paced schedule
- Stored Materials off-site
- Background checks
- Prevailing wages
- Diversity Requirements (Local participation is being emphasized)
- No sales taxes on materials incorporated into the work.



COMMON FLOOR LAYOUT LEVELS 6-12


7 8 9) (14) (15)		
		(a) (c) (c) (c)	(K1) (K3) (K3)	
	CODE: NAC CODE: <			
		······································	<u>a a a a</u>	
ı •				

COMMON ROOM LAYOUT – K1 KING





Demo Image:		F	loor	6	Da	ay 1	-	
Demo		+ - + - +		\$	&		+ + - + +	
Buildback Image: Strategie Str	Jenno (ELEVATOR LOBBY					DOUBLE DOUBLE DOUBLE	
Finishes Flooring Grout Flooring Willwork Millwork Willwork	Buildback							
Flooring Image: Construction of the cons								
Grout Flooring Fl	looring	<u> </u>						TT (GA) - 2-14
Punch	Frout							
	(e							
	eady for occupancy if census	F						


		F	0	or	• 6	5		D	a	y	2				
				NING DOUBLE 00043 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 007330 00745 0075		06049 A1 007.00A 007.00B									
Demo	E-31		000BLE 06035 000BLE 06040 0002084 00040				NNG 000 KING 000 000000 000		000000 000000 000000 000000 000000 00000			DOUBLE 06070 A 10070A	HOUSEKEEPING 06074		10008LE 105083 10008 1000
Buildback					人占		t h	良人		<u>上 点</u>		人良	<u></u>	ELEVATOR LOBBY	
Finishes			 	 i						 			(00-1)		
Flooring		() 	 	 						 		 	K2		
Grout Flooring		[
Millwork	SERVICE ELEVATOR	1											(K2)		
Punch		•		+ 									00.2	DOLELF 06192 Refractor	
Ready for Occupancy if			 				1			 		F	004		
Census Requires		K-4 S80/#ER		 				·		 		 	(K-10)		KING DOCODE





		F		or	C)		L)2	ły	4	4					
												0.0		1.0.	YIY K	21	
	(i) (i) (ii) (iii)												KING DOLERIE 06071 627 0073080 0075 0075080 0075080 0075080 0075080 0075080 0075080 0075080 0075080 0075080 00750 00000000				
				COURCE COURCE	NING 06246 10072000 100			-3 00 - СТ 000-СТ 00055 000555 1007304	COURLE DECISE DE	UELE DOUBLE 0600 A 200 A 2000 A 200 A 2000 A 20 A 2 A A A A	0		000 000 000 000 000 000 000 000 000 00		ELEC. ROOM		(11 (
Demo			<u>h ā</u>				K2 60				<u>n</u> _£ ⊚	<u>₿</u> ∞1 ∞1		<u>k_</u> f			ц ц
Buildback			_											(00-1)			€ (
Finishes				 										(K2)			
Flooring						1				1 1				BOLL IN DO. 8 SHOWER DO. 1			ц ((
Grout Flooring		SERVICE LLEVATOR												(K2)			
Millwork				 										003			ц(Ц (
unch					-	1				-			1	(DQ-1)			Ę- (
Ready for Occupancy if Census Requires														<u>(к.10)</u>			(











SUBCONTRACTOR PROCUREMENT

Proposal Submission Instructions: One sealed envelope outlined in Section V of the "Instructions to Respondents, are to be hand delivered no later than 2:00pm CST on the Proposal Submission Date shown in Section II to the following address. Proposals received after the due date/time will be automatically rejected. Proposals will not be accepted via Phone, Fax or Email.

> DPR Construction Hilton Guestroom Renovation 3200 SW FWY, Suite 1550 Houston, TX 77027

SUBCONTRACTOR PROCUREMENT

One Envelope

- a. Company Information
- b. Company Experience & Qualifications Including Previous Hospitality Experience
- c. Proposed Project Team with Resumes
- d. Company Safety Record
- e. Completed Proposal Form with respective BP-##.

CONTACT INFORMATION

All communication must be in written form. Please direct all correspondence, questions and proposals to:

To: David Nolan DavidN@Dpr.com

DOCUMENTS

Refer to Table of Contents (to be released at a later date) for a complete listing of documents. These documents shall become Contract Documents to the successful respondent. All Proposal Documents can be downloaded from the below link:

Bid Documents Located Here

PREQUALIFICATION PROCESS

DPR requires that all subcontractors be prequalified <u>annually</u> to be eligible to bid and contract work with our company. The process is all online and should be completed by your firm as soon as possible. We have streamlined the prequalification process. As a subcontractor, you only need to prequalify with DPR Construction once each year regardless of how many of our offices with which you would like to bid work.

PREQUALIFICATION PROCESS

Please go to the following website: http://www.dpr.com/subcontractor-prequalification/

Before beginning the online application, gather the following documentation:

- Federal Tax ID #
- Signed W-9
- Sample Insurance Certificate with all applicable endorsements
- OSHA Forms 300A and Experience Modification Rating (EMR) for the last 3 years
- Reference letter from your bonding company stating your single and aggregate project limits (only if you are bondable – if not, you can click no in this section online)
- Third-party prepared financial statements for your most recent fiscal year. Financial statements are required if you want to be prequalified for projects greater than \$50,000.

PREQUALIFICATION PROCESS

- After completing the online forms and attaching at least one supporting document be sure to send in the remaining documentation needed. All information is kept strictly confidential and used only for prequalification purposes.
- Should you have any questions regarding the forms or the prequalification process, please feel free to contact the prequalification group which is centralized in our Phoenix office at <u>prequal@dpr.com</u>

Note: If you have previously been prequalified with DPR please do not use the online application process, contact DPR Prequal <u>directly</u> for further instructions.

