



DATE: August 28, 2017

SUBJECT: Extension Notice

RE: Jones Plaza Re-Design Project RFQ

TO: All Prospective Respondents

Due to severe weather conditions in the Houston area, Houston First Corporation has elected to extend the SOQ submission deadline for the Jones Plaza Re-Design Project RFQ one calendar week, as follows:

DUE DATE: Noon on September 12, 2017 (“Submission Deadline”)

This Extension Notice becomes a part of the RFQ upon issuance and supersedes any previous specifications and/or provisions in conflict therewith. By submitting their SOQ, Respondents are deemed to have received all such notices and to have incorporated them into their proposal.