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GENERAL NOTES

10.

11.

12.

ALL EQUIPMENT SHALL BE INSTALLED IN STRICT ACCORDANCE WITH THE EQUIPMENT MANUFACTURER'S
RECOMMENDATIONS. PROVIDE ALL FITTINGS, TRANSITIONS, DAMPERS, VALVES, AND OTHER DEVICES REQUIRED FOR A
COMPLETE WORKABLE INSTALLATION.

THIS CONTRACTOR SHALL INSTALL DUCT MOUNTED SMOKE DETECTORS FURNISHED BY THE ELECTRICAL CONTRACTOR.
CONTRACTOR SHALL COORDINATE INSTALLATION OF EQUIPMENT WITH ALL SERVICES AND TRADES.

CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE BUILDING CODE REQUIREMENTS AND PROVIDE ALL REQUIRED
CONTROLLED INSPECTIONS FOR HIS WORK.

PROVIDE REDUCER FITTINGS FOR CHANGE IN PIPE SIZE AND FOR FINAL CONNECTION AT EQUIPMENT AND AS REQUIRED
TO PERMIT DRAINAGE AND VENTING.

CONNECTION OF NEW WORK SHALL BE COORDINATED WITH THE BUILDING ENGINEER SO AS TO NOT DISRUPT BUILDING
OPERATIONS AND SERVICES - INCLUDING COORDINATING WITH ALL TRADES DURING CONSTRUCTION. IF TEMPORARY
SHUTDOWNS ARE REQUIRED THEY SHALL BE COORDINATED WITH BUILDING ENGINEER AND SCHEDULED AS REQUIRED.
ALL SHUTDOWNS MUST BE ACCOMPLISHED COORDINATED WITH THE BUILDING OPERATIONS AND CONSTRUCTION
SCHEDULES. ALL REQUIRED OVERTIME LABOR SHALL BE INCLUDED IN THE BASE BID.

IT IS THE RESPONSIBILITY OF THIS CONTRACTOR TO COORDINATE ALL WORK WITH ALL NEW AND EXISTING WORK OF
ALL OTHER TRADES. THE SHOP DRAWINGS PREPARED BY THIS CONTRACTOR SHALL INDICATE SPACE ALLOWANCES FOR
ALL WORK OF ALL OTHER TRADES AND SHALL BE SIGNED OFF BY ALL OTHER CONTRACTORS.

CONTRACTOR SHALL VERIFY ON-SITE ALL CONDITIONS AND MEASUREMENTS SHOWN ON CONTRACT.

ALL SUPPORTS FOR MECHANICAL EQUIPMENT ARE BASED ON PRELIMINARY INFORMATION. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR CHECKING SIZES FROM CERTIFIED DRAWINGS OF EQUIPMENT BEING SUBMITTED AND SHALL MAKE
ANY STRUCTURAL MODIFICATIONS REQUIRED WITHOUT ANY ADDITIONAL COST TO THE OWNER.

PRIOR TO ISSUING BID PRICE COORDINATE WITH BUILDING ENGINEER TO DETERMINE EXTENT OF WORK WHICH IS
REQUIRED TO BE PERFORMED AFTER NORMAL OPERATING HOURS OR DURING THE WEEKENDS AND INCLUDE FOR SUCH
WORK IN BID PRICE.

CONTRACTOR SHALL IDENTIFY ANY WORK WHICH MAY BE REQUIRED TO BE PERFORMED ON OVERTIME IN ORDER NOT
TO DISTURB OCCUPIED SPACES WHICH ARE NOT IN CONTRACT AND/OR ANY WORK WHICH MAY BE REQUIRED TO BE
PERFORMED ON OVERTIME IN ORDER TO MEET THE PROJECT CONSTRUCTION SCHEDULE.

THE CONTRACTOR SHALL BEAR ALL COSTS FOR UTILITY SHUTDOWNS.

DEMOLITION NOTES

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

DEMOLITION PLANS ARE NOT PROVIDED. DEMOLITION WORK MAY BE NECESSARY IN AREAS WHERE NO DEMOLITION
WORK IS INDICATED. ITEMS TO REMAIN AND POINTS OF DISCONNECTIONS/CONNECTIONS ARE SHOWN ON NEW PLANS.

CONTRACTOR SHALL REMOVE ANY EXISTING PIPING IN CONFLICT WITH THE ERECTION OF NEW WALLS AND RELOCATE
TO MAINTAIN SERVICE.

EACH BIDDER PRIOR TO BID SHALL VISIT THE SITE TO EXAMINE EXISTING CONDITIONS AND BECOME INFORMED OF THE
EXTENT AND CHARACTER OF WORK REQUIRED. NO ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD
CONDITIONS.

CONTRACTOR SHALL MAINTAIN FULL SERVICE TO EXISTING AREAS THAT ARE TO REMAIN. CONTRACTOR SHALL VISIT THE
PREMISES TO ASCERTAIN EXISTING CONDITIONS AND AREAS TO REMAIN IN SERVICE.

DEMOLITION WORK, NEW WORK AND CONNECTIONS TO EXISTING SHALL BE PROVIDED WITH MINIMUM INTERFERING
WITH THE OPERATION OF THE FACILITY. DEMOLITION WORK, NEW WORK, AND CONNECTIONS SHALL BE COORDINATED
WITH ALL TRADES AND CONSTRUCTION OPERATIONS. SERVICE SHUTDOWNS, INTERFERENCE WITH THE ACTIVE AREAS,
OR INTERFERENCE WITH ANY TRADE SHALL NOT BE PERMITTED WITHOUT PERMISSION OF THE OWNER. NOTIFICATION
OF THE OWNER IN ADVANCE IN WRITING IS REQUIRED PRIOR TO ANY SHUTDOWN. MAKE TEMPORARY CONNECTIONS IF
NECESSARY TO ENSURE CONTINUOUS FACILITY OPERATION AND CONSTRUCTION.

IN THE PROCESS OF DEMOLITION, THE CONTRACTOR SHALL EXERCISE EXTREME CAUTION TO PREVENT DAMAGE TO
ARCHITECTURAL SURFACES AND MATERIALS.

VERIFY MEASUREMENTS AND SERVICE ARRANGEMENTS AS SHOWN ON THE DRAWINGS. INFORM OWNER'S
REPRESENTATIVE OF DISCREPANCIES IN FORM OF WRITTEN DESCRIPTION AND SKETCHES.

VERIFY THAT SERVICES DESIGNATED FOR ABANDONMENT SERVES ONLY EQUIPMENT OR FACILITIES TO BE ABANDONED.

DRAWINGS, NOTES, AND DETAILS ARE BASED ON FIELD OBSERVATION AND AVAILABLE RECORD DOCUMENTS. REPORT
DISCREPANCIES TO THE OWNER'S REPRESENTATIVE BEFORE DISTURBING EXISTING INSTALLATION.

COORDINATE ALL DEMOLITION WITH THE WORK OF OTHER DIVISIONS TO ENSURE ALL ELECTRICITY, WATER, DRAINAGE,
ETC. SERVING THE EQUIPMENT SCHEDULED FOR DEMOLITION ARE SHUT-OFF AND SAFELY ISOLATED BEFORE BEGINNING
DEMOLITION.

THE CONTRACTOR SHALL IDENTIFY ALL DEMOLITION OR RE-ROUTING OF EXISTING SERVICES NECESSARY TO ALLOW
PHASING OF THIS WORK AND INFORM THE OWNER'S REPRESENTATIVES AS EARLY AS POSSIBLE.

FOR THE CONTINUED OPERATION AND CONTINUED RENOVATION OR CONSTRUCTION OF OTHER PARTS OF THE BUILDING
NOT INCLUDED UNDER THIS CONTRACT THE CONTRACTOR SHALL ENSURE THAT ANY SYSTEM SHUTDOWN IN ANY PART
OF THE BUILDING DOES NOT PREVENT THE CONTINUED OPERATION AND CONTINUED RENOVATION/CONSTRUCTION OF
OTHER PARTS OF THE BUILDING UNLESS AGREED BY THE OWNER. WHERE NOT AGREED BY THE OWNER, THE
CONTRACTOR SHALL PROVIDE, AT NO INCREASE IN THE CONTRACT SUM, ALTERNATIVES TO THE SERVICES REQUIRED
TO BE INTERRUPTED. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO IDENTIFY AS EARLY AS POSSIBLE ALL
SERVICES THAT MAY NEED TO BE INTERRUPTED AND TO AGREE THEIR INTERRUPTION, A SCHEDULE FOR INTERRUPTION
AND PROVISION OF ALTERNATIVES WITH THE OWNER'S REPRESENTATIVE AND THE OWNER.

WHERE ITEMS ARE TO BE REMOVED FROM THE BUILDING THE CONTRACTOR SHALL RENDER THESE ITEMS SUITABLE FOR
REMOVAL AND DISPOSE OF THEM IN AN ENVIRONMENTALLY FRIENDLY MANNER. REFER TO PROJECT SPECIFICATIONS.

DISCONNECT AND REMOVE ABANDONED MECHANICAL SERVICES. REMOVE BRACKETS, HANGERS, AND OTHER
ACCESSORIES.

DISCONNECT AND STORE EXISTING EQUIPMENT INTENDED FOR RE-USE TO BE RELOCATED. REPLACE EQUIPMENT IF
DAMAGED, NON-FUNCTIONAL OR DOES NOT MEET SPECIFIED CAPACITY.

REPAIR ADJACENT CONSTRUCTION AND FINISHES DAMAGED DURING DEMOLITION AND EXTENSION WORK.

MAINTAIN ACCESS TO EXISTING MECHANICAL INSTALLATIONS, WHICH REMAIN ACTIVE. MODIFY INSTALLATION AND
PROVIDE ACCESS PANELS AS APPROPRIATE.

EXTEND EXISTING INSTALLATIONS USING MATERIALS AND METHODS COMPATIBLE WITH EXISTING MECHANICAL
INSTALLATIONS OR AS SPECIFIED.

THE HVAC CONTRACTOR SHALL COORDINATE REPAIRING, RESTORING AND FINISHING OF ALL CUT OPENINGS, CLOSING
UP OF EXISTING OPENINGS AND REMOVING AND RESTORING THE AFFECTED SECTIONS OF THE SUSPENDED CEILINGS
AND WALLS THAT ARE IMPACTED BY HVAC WORK.

UPON COMPLETION, REMOVE ALL TEMPORARY PIPING AND EQUIPMENT, SHORING, SCAFFOLDS, ETC., AND LEAVE ALL
AREAS CLEAN AND FREE FROM MATERIAL AND DEBRIS RESULTING FROM WORK PERFORMED UNDER THIS SECTION.
PROVIDE ROUGH PATCHING IN AREAS SHOWN.

CLEAN AND REPAIR EXISTING MATERIALS AND EQUIPMENT, WHICH REMAIN OR ARE TO BE USED.

REMOVE ALL ABANDONED AND UNSERVICEABLE EQUIPMENT INCLUDING ALL ASSOCIATED DUCTWORK, PIPING, AND
ELECTRICAL DEVICES.
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MECHANICAL GENERAL NOTES Issue for Bid
1, CONTRACTOR TO PERFORM TESTING AND BALANCING TO MEET DESIGN 01/19/18
CONDITIONS. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING AND
VERIFYING ALL AIR AND WATER FLOWS AT MAIN EQUIPMENT AND TERMINAL
DEVICES APPLICABLE.
2. CONTRACTOR SHALL SURVEY ALL MECHANICAL EQUIPMENT PRIOR TO
CREATION OF SUBMITTALS TO CONFIRM AHU CONFIGURATION. REFER TO
. . - . . . . . . . . . . . . . . : : PARTIAL PLANS FOR NEW AHU CONFIGURATIONS. PROPOSED CHANGES SHALL
(42) (a1) (40) (39)(38) (370(36)  (35) (3433)(32)(31) /@@9\ (28) (27)(26) (25) (24)  (23)(22) /21\/@@9\ (18)  (17)(16) (15) (14 (13) (12) (1) /@97%\ (7Y6) (5)(a) (3) (2) "4 BENOTEDINSUBMITTAL WORTHAM
S\ \_/ T\ NN O/ NEVAYZANGY NG |\,,/ N2 NN O\ AN O N\ \_ 0/ "/ NNV " A N O\ ) ALL EQUIPMENT SHALL BE SEALED OFF AS TO PREVENT ANY CONTAMINATES
FROM ENTERING THE DURING CONSTRUCTION.
4 ANY PROPOSED EXPANSION OF HOUSEKEEPING PADS SHALL BE COORDINATED T H EAT E R
o WITH A/E PRIOR TO SUBMITTAL.
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REBUILT AIR HANDLING UNIT SCHEDULE Issue for Bid
INTERNAL VIBRATION 01/11/18
ITEM SUPPLY FAN COOLING COIL REHEAT COIL ISOLATION FOR ALL FANS | MAXIMUM UNIT DIMENSIONS
MOTOR DATA AlIR CHILLED WATER HOT WATER
DESIGN COMBINED COIL
SUPPLY |OUTSIDE| EXT MIN PERFORMANCE ENT LVG COIL HHW OPERATING| ROOM WORTHAM
AIRFLOW |AIRFLOW |S.P. [IN SPEED COIL MIN COIL ' TOTAL CAP|SENS CAP | MAX VEL CHW FLOW ENT LVG DELTA P |[PERFORMANCE| FLOW ENT MIN. STATIC WIDTH | LENGTH | HEIGHT WEIGHT ENTRY REFURB.
TYPE| NO. LOCATION| AREASERVED | [CFM] | [CEM] | W.C] |HP|VOLT|PH|HZ| TYPE |CONTROL| ROWS FPI [MBH] [MBH] [FPM] | DB[°F] | DB [°F] [GPM] | TEMP [°F]| TEMP [°F]| [FT.HD.] | CAP [MBH] [GPM] |TEMP [°F]| TYPE DEFL. [IN] (IN) (IN) (IN) [LBS] | CLEARANCE| NOTES THEATER
AHU | B[R B.37 Segment 2- Right 10,000 2,890 18 15 | 460 | 3 | 60 VAV VFD 6 10 387 304 500 82 52 56 42 56 10 0 0 0 SPRING 0-2' 9-0" 12-8' 101" 4,018 3-10" ALL
AHU | BTR) B8 |Large House Theater- Underfioor| 36,800 0 1 48 | 460 | 3 | 60 | SINGLE ZONE VFD 8 10 1,277 994 400 78 53 182 22 56 10 517 26 175 SPRING 0-2" 16-4" 28 - 8" 124 16,000 5-6" ALL REHABILITATION
AHU | B8R B.08 Grand Tier Large Theater 10,000 0 18 20 | 460 | 3 | 60 | SINGLE ZONE VFD 8 10 374 259 400 78 53 54 42 56 10 0 0 0 SPRING 0-2" 9-1" 22-0" 12'-4" 7,500 5 - 6" ALL £01 Texas Ave
AHU | BIR) B.08 Small House Theater- Underfloor| 20,000 0 15 40 | 460 | 3 | 60 | SINGLE ZONE VFD 8 10 694 590 400 78 53 99 42 56 10 281 14 175 SPRING 0-2" 11-8" 291" 12-4" 15,000 56" ALL Houston, TX 77002
AHU | B-12(R) B.30 Section 3 21,860 5,000 16 32 | 460 | 3 | 60 VAV VFD 8 10 7382 5829 500 78 52 105 42 56 10 0 0 0 SPRING 0-2" 15'- 6" 11°- 8" 10'-1" 8,500 210" ALL
AHU | B-3(R) B.04 Segment 2 - Left 8,200 830 17 10 | 460 | 3 | 60 VAV VFD 6 10 284.8 2246 500 78 52 1 42 56 10 0 0 0 SPRING 0-2" 9.3 110" 10'-9" 3,000 210" ALL
AHU | B-15(R) B.06 Level 1- Backstage 3,900 490 11 5 | 460 | 3 | 60 VAV VFD 6 10 99 88 450 79 52 14 42 56 10 0 0 0 SPRING 0-2" 6-6" 9.4 12-4" 2,600 210" ALL t f t
REBUILT AIR HANDLING UNIT SOUND SCHEDULE 201 Avenida de las Americas
ITEM MAXIMUM SOUND AT INLET MAXIMUM SOUND AT DISCHARGE Flouston, TX77010
TYPE | NO. [LOCATION| AREA SERVED 63 Hz 125 Hz 250 Hz 500 Hz | 1000 Hz | 2000 Hz | 4000 Hz | 8000 Hz 63 Hz 125 Hz 250 Hz 500 Hz | 1000 Hz | 2000 Hz | 4000 Hz | 8000 kHz
AHU | BA(R) B.37 Segment 2- Right 77 80 91 84 79 79 78 68 67 78 76 76 72 71 68 59 o
AHU B-7(R) B.08 Large House Theater- Underfloor 80 91 87 89 87 86 83 80 89 83 90 83 82 77 72 62 JARUF
AHU B-8(R) B.08 Grand Tier Large Theater 67 60 67 80 78 77 75 72 84 77 84 76 74 70 65 55 3800 Buffalo Speedway, Suite 550
AHU | B9R) B.08 Small House Theater- Underfloor 71 69 76 87 86 85 81 77 90 84 90 84 83 78 72 61 H?US%L 353%5622098
AHU | B-12(R) B.30 Section 3 82 85 90 85 83 87 81 72 80 81 84 78 76 74 68 59 o Emg 5290692
AHU | B-13(R) B.04 Segment 2 - Left 75 93 81 80 86 80 77 111 72 68 78 77 77 72 68 101
AHU | B-15(R) B.06 Level 1- Backstage 79 78 86 78 72 75 71 64 79 78 71 63 61 59 54 47
GENERAL KEY NOTES
1. PERFORM INTERIOR MICROBIAL AND BACTERIAL TESTING TO ENSURE THE UNITS ARE CLEAN AND READY FOR INTERIOR FINISHES.
2 COAT THE INTERIOR OF THE UNITS (EXCEPT HEAT TRANSFER COILS) WITH AN ANTI-MICROBIAL AND A SEPARATE ANTI-BACTERIAL (PRODUCTS MUST COMPLY WITH NATIONAL AIR DUCT
CLEANING ASSOCIATION (NADCA).
3 ALL UNITS SHALL BE QUIET UNITS. REFER TO SPECIFICATIONS FOR SOUND CRITERIA AND CONSTRUCTION MINIMUMS. ntorim Review
4, ALL CONTROLS, WIRING, RELAYS, AND MISCELLANEOUS DEVICES SHALL BE PROVIDED BY DIVISION 23. -
5, PROVIDE STAINLESS STEEL CASING AND RACKS ON CHW COILS. o e ot arcied for prting or
6 ALL COOLING COIL SECTIONS, PANELS, AND COIL RACKS SHALL BE STAINLESS STEEL (304SS). consiruction.
7 COOLING COIL 42 MAX HEIGHT PER SECTION.
8 INLET/ OUTLET DUCT SHALL HAVE FLEXIBLE ISOLATION JOINT.

9: CAULK JOINTS ALONG PERIMETER CONCRETE CURB. JOINTS SHALL BE WATER-TIGHT AT MATING SURFACE ADJACENT TO COIL AND FILTER SECTION.
10. RE-SEAL ALL CRACKS AND JOINTS BETWEEN PANELS AND AROUND COILS AS WELL AS EXTERIOR PENETRATIONS OF THE UNIT.
1. STAINLESS STEEL SPACERS PROVIDED FOR AIR FLOW BLANK OFFS AT SIDES AND TOP OF COIL AND FILTER SECTION.

12. STAINLESS STEEL DRAIN PAN PROVIDED AT EACH COIL SECTION TO EXTEND 4’ BEYOND COIL ON INLET SIDE AND 10" ON OUTLET SIDE. ©Copyight 2018 N

13. DRAIN HEADER (2’ MIN.) EXTEND OUTSIDE OF UNIT HOUSING. PROVIDE TRAP OUTSIDE OF UNIT AND RUN TO FLOOR DRAIN. e o o o o

14, ALL DRAIN PANS SHALL BE STAINLESS STEEL AND SHALL BE INSULATED BELOW PER ASHRAE 62 REQUIREMENTS, WHERE A UNIT DRAIN PAN IS CORRODED. CONTRACTOR SHALL CLEAN ok of Harsonknberg Arcifects LLC, and may o
AND RECOAT ALL EXISTING EXPOSED CONCRETE DRAIN PANS. without the pr'ior written cbnsent of HarrisonKornberg

15. ALL NEW DRAIN PANS, FABRICATED FROM STAINLESS STEEL OR CONCRETE, SHALL PITCH AS A MINIMUM IN TWO DIRECTIONS. Archtecs, LLC. This i an nsrumen of sevices and

16. RECOAT FLOOR WITH A WATERPROOFING MATERIAL. IF FLOOR HAS UNREPAIRABLE CORROSION, REPLACE WITH FLOORING WITH 12 GAUGE GALVANIZED STEEL. shall be revoked f any of the design intent or the

17. SPOT PREPARE/REPAIR AS REQUIRED AND RECOAT ANY CORRODED AREAS OF THE INTERIOR OF THE UNIT WITH A CORROSION INHIBITING MATERIAL. theterms of the contractual agreement for 1 Use s

18. REPLACE ALL GASKETS AROUND ACCESS DOORS. DOOR SHALL BE DOUBLE GASKETED. CONFIRM OPERATION OF DOOR HINGES AND REPLACE AS REQUIRED. violted. .

19. FINISH PAINT COMPATIBLE WITH THE ADHESIVE AND PINS TO BE USED FOR THE RE-INSTALLATION OF THE INTERIOR SOUND DEADENING LINING. O o e g Y all be

20. RE-INSULATE THE INTERIOR OF THE UNITS WITH A CLOSED CELL FOAM INSULATING AND SOUND DEADENING MATERIAL APPROVED FOR INSTALLATION IN THE AIRSTREAM (NFPA 25/50 responsble o l dmensions and condifonson h b
FLAME SPREAD/SMOKE DEVELOPMENT RATED MATERIAL) variation from the dimension Yand conditions shown by

21, CONTRACTOR MUST WARRANTY UNIT FOR ANY SURFACE CONDENSATION ON UNIT EXTERIOR. these drawings.

22. REPLACE ALL FANS WITH FAN WALL SYSTEMS WHERE ALLOWABLE AND MODIFY UNIT OPENINGS, AND DOWNSTREAM DUCTWORK TO MEET UNIT PERFORMANCE AND OPERATION
REQUIREMENTS.

23. REPLACEMENT MOTORS SHALL BE HIGH-EFFICIENCY SUPER MOTORS AS PER SPECIFICATION 237313. —

2. PROVIDE NEW VFD'S FOR FAN ASSEMBLY PER SPECIFICATION 237313, Revisions

25. ALL BEARINGS SHALL BE MIN L-10-20000 HOURS. BEARING TYPES SHALL BE PER SPECIFICATION 237313,

26. PROVIDE PERFORATED INTERIOR LINER DOWNSTREAM OF FAN SECTION AND AT UNIT INTAKE SECTION WHERE APPLICABLE. No. Date Description

27. FOR UNITS WITHOUT EXTERNAL INERTIA PADS, PROVIDE INTERNAL FAN VIBRATION ISOLATION SPRINGS.

28. CONTRACTOR SHALL TEST AND WARRANTY UNIT PERFORMANCE FOR AIR FLOW, PRESSURE AND SOUND. ALL TESTS SHALL BE COORDINATED WITH OTHER DISCIPLINES AND SHALL BE

PERFORMED ON SITE FOR UNITS SERVING THEATER AND ORCHESTRA AREAS.
29. ALL SOUND POWER LEVELS FOR DISCHARGE, INLET AND CABINET SOUND PATHS SHALL BE IN ACCORDANCE WITH AMCA 300 (OR ASHRAE 68) AND AMCA 301. CONTRACTOR TO PROVIDE

WRITTEN SUMMARY FOR ALL UNIT TESTING PERFORMED.

30. CONFIRM REQUIRED CLEARANCES BEFORE ORDERING EQUIPMENT. COORDINATE WITH CONTRACTOR IF WALL REMOVAL IS REQUIRED FOR UNIT INSTALLATION
31. FOR VAV UNITS NOTED IN SCHEDULE, CURRENTLY INSTALLED AS MULTI-ZONE AHU'S, THE CONTRACTOR SHALL MODIFY THE DISCHARGE OF THE UNIT AND REMOVE DAMPERS,

ACTUATORS, AND ASSOCIATED CONTROLS FOR ALL MULTI-ZONE SYSTEMS. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING REVISED OPENINGS PER UPDATED DUCT DRAWINGS
TO BE ISSUED AT A LATER DATE.

32. CONTRACTOR SHALL REPLACE EXISTING UNIT INTAKE FOR RETURN AIR AND OUTSIDE AIR WITH NEW DAMPERS WITH ACTUATORS AND END-SWITCHES. MODIFIED SUPPLY AIR

OPENINGS SHALL BE PROVIDED WITH NEW DAMPERS WITH ACTUATORS AND END-SWITCHES.
33. UNIT DISCHARGE OPENINGS FOR ALL UNITS SHALL BE MODIFIED TO ALLOW INSTALLATION OF FANWALL SYSTEMS AND OPENING SIZE SHALL BE SUCH THAT OPENING FACE VELOCITY

SHALL NOT EXCEED 1,200 FPM.
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KEYNOTE LEGEND Issue for Bid
VALUE KEYNOTE TEXT 01/19/18
1 CONTRACTOR SHALL TAKE INTO ACCOUNT THE REQUIRED CLEARANCES FOR TRANSPORTING THE REBUILT EQUIPMENT INTO THE
MECHANICAL ROOM. REFER TO AHU SCHEDULE FOR DOOR WIDTHS OF MECHANICAL ROOMS.
2 EXISTING UNIT BASE TO REMAIN. CONTRACTOR SHALL CLEAN AND RESURFACE FOR RE-USE.
3 REPLACE EXISTING INERTIA BASE ISOLATORS.
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